

## **ALMONT BUS GARAGE WORK LIST**

EXTERIOR WORK	QUANTITY	UNIT
ROOFING		
Add Gutters/Downspouts/Underground Drain Lines	1	LS
BUILDING ENVELOPE		
Replace Siding	400	LF
Replace Windows	5	EA
INTERIOR WORK		
Replace Overhead Doors	4	EA
ELECTRICAL SYSTEMS		
LIGHTING		
Replace Emergency/Exit Lighting	1	LS
TECHNOLOGY / AUDIOVISUAL / SAFETY & SECURITY		
Upgrade/Add Security Cameras	7,500	SF

SITEWORK	QUANTITY	UNIT		
SITE PAVING				
Replace Select Concrete SITE IMPROVEMENTS	1	LS		
Improve Storm Water Management	1	LS		
FURNITURE, FURNISHINGS & EQUIPMENT				
FFE				
ADD UPGRADE FOR BUS LIFT	1	LS		